
Holy Trinity Greek Orthodox Church

Budget Information (Concept Stage) as of 3/1/09.

East Location East Location North Location

With Basement No Basement No Basement
Permit Costs $7,480 $5,773 $5,284
Design Fees‐Pre‐Construction Costs $109,318 $89,944 $81,837

Budget Total of Item 1: Pre‐Construction Services $116,798 $95,717 $87,121

East Location East Location North Location
With Basement No Basement No Basement

General Requirements, Payment Bond, Performance Bond $191,210 $168,053 $144,505

Site Work: Excavation, Grading, Site Utilities, Sidewalks, 
Hardscape, Landscape $255,366 $165,735 $138,243

Architectural & Structural: Foundations, Piers, Walls, Steel, 
Masonry, Brick, Concrete, Roofing $898,037 $568,737 $529,961

Electrical: Power Distribution, Lighting, Fire Alarm System, 
Security & Data Systems, Site Work $176,051 $167,978 $127,543

Architectural Finishes: Windows, Doors, Painting, Frames, 
Hardware, Glass, Glazing $428,234 $376,886 $373,047

Mechanical: HVAC Ventilation System (units, duct, curbs), Fire 
Protection, Piping (Above & Below Ground) $226,247 $215,598 $201,836

Budget Total of Item 2: Educational Building 
Construction $2,175,145 $1,662,987 $1,515,135

3 Existing Hall Construction Cost are the same regardless of which Education Facility location is selected
Replace Existing 5 HVAC units on Existing Church Hall roof $38,360
Credit to not replace the southernmost HVAC unit on Existing 
Church Hall roof

($7,672)

Patch Roof after replacing  Existing HVAC units $9,250
New Roof for Existing Church Hall $53,334
Architectural Upgrades to Existing Church Hall: Re‐work some 
walls/offices

$11,000

Architectural Upgrades to Existing Church Hall: New Ceiling $43,858

4 Existing Parking/Drive Improvements Cost are the same regardless of which Education Facility location is selected
Existing Parking Lot repair and repave  $34,791
Existing Driveway repair and repave $18,291

5 New Parking Construction Cost are the same regardless of which Education Facility location is selected
New Parking Lot expansion:                                             
Approximately 16 new spaces north of existing parking and 
Approximately 53 new spaces south of existing parking

$257,290

New additional future loop driveway south side of property     $185,000

6 Misc. Items ‐ Rough Budgets based upon historical costs

Playground Construction (No Equipment) $15,000

Canopy Connector at Sanctuary Entrance Construction $37,313

Storage Building $189,333

Transepts Construction $367,540

Multi‐Purpose Bldg. Construction $2,100,000

Additional future parking (two pods) east/down‐slope $385,000

Existing double detector check valve replacement $6,240

Free‐standing, 3,000 square foot, brick‐clad, pre‐
engineered building with a 10‐foot clear height with 
walkway to parking lot

Includes:  excavation, storm drainage, new asphalt 
paving, new curb and gutter, striping, demolition of 
existing structures, and site lighting

Includes:  demolition of existing overhangs, brick 
patchwork at existing overhangs, 1,225 SF of new 
canopy with miscellaneous electrical/lighting

Includes:  7,500 SF of gymnasium and 3,700 SF of 
expansion building

Includes:  demolition of existing acoustical ceiling tile, 
installation of new grid and ceiling tile, new HVAC 
grilles and registers, and electrical work (not new 
lights…only taking down the old during demolition and 
reinstalling with new ceiling)

Includes:  excavation, storm drainage, new asphalt paving, 
new curb and gutter, striping, demolition of existing 
structures, and retaining walls

Includes:  sitework, new asphalt paving, cutting and 
patching in to Franklin Road

Includes:  new mulch surface and fencing with gates

Includes:  New asphalt surface course and striping
Includes:  New asphalt surface course only

All information is subject to change based upon final design and continuing with the value 
engineering of construction costs and operational costs.
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